

TULLOW

Supplier Market Day

11th June 2026



TULLOW

2026 Contracting Opportunities

Delivered by:

Otuko John-Teye

Disclaimer

This presentation contains certain forward-looking information that are subject to the usual risk factors and uncertainties associated with the execution of oil and gas exploration and production. The information includes, but is not limited to, (i) scope/requirements of Tullow; (ii) estimated contract value; (iii) Procurement method; (iv) anticipated award timeline; (v) projected contract term /duration; (vi) contracting stage.

The forward-looking information are provided to allow the supplier community the opportunity to understand Tullow's beliefs and opinions in respect of the future so that they may use such beliefs and opinions as one factor in evaluating a business opportunity.

The information shared are not guarantees of future performance. Whereas Tullow Ghana believes the expectations reflected herein to be reasonable considering the information available at this time, undue reliance should not be placed on them. Such forward-looking information necessarily involve known and unknown risks and uncertainties, which may cause actual performance outcome in future periods to differ materially from any projected outcome or result expressed or implied by such forward-looking information owing to factors beyond our control.

Tullow Ghana undertakes no obligation to revise any such forward-looking information to reflect any changes in our expectations or any change in circumstances, events or our plans and strategy. Accordingly, no reliance may be placed on the figures contained in such forward-looking statements.

2026 Procurement Outlook

For information only, may be subject to change, all data are estimates

2026 Procurement Scopes are grouped under four (4) core categories:

1. **Indirects** – a broad category covering Business support, and General Administration services;
2. **Operations** – focuses on contracts that support the O&M of the FPSOs;
3. **Logistics** - focuses on contracts that support Vessels, Aviation, and Transportation services;
4. **Capital** – covers major Projects, Engineering, Exploration, Drilling, and Associated materials.

Awarded: Indirects (1/2)

Item No	Project Scope/ Contract Description	Contract Value Range	Anticipated Contract Award - Quarter	Anticipated Contract Duration (Yrs)	Status
1	Medical Support Services	>1M-5M	Q4 2025	3.0	Awarded
2	Printer toners, plotter paper, computer & phone accessories	100K-500K	Q4 2025	1.0	Awarded
3	Phase 2 renovation works at Takoradi warehouse B	100K-500K	Q4 2025	0.5	Awarded
4	2025 Christmas Vouchers for staff	<100K	Q4 2025	0.1	Awarded
5	Labor/Job Linkages Pilot (Management services to support graduates to find jobs)	100K-500K	Q3 2025	1.0	Awarded
6	Youth in Agribusiness Project	100K-500K	Q3 2025	1.0	Awarded
7	Private Medical insurance	>1M-5M	Q2 2026	2.0	Awarded
8	Domestic Travel Ticket	>500K-1M	Q1 2026	1.0	Awarded
9	General Maintenance Services	100K-500K	Q1 2026	1.0	Awarded
10	Managed Services	>500K-1M	Q1 2026	1.0	Awarded
11	Estate agency	<100K	Q1 2026	1.0	Awarded
12	Stakeholder Engagement Sessions	100K-500K	Q1 2026	1.0	Awarded
13	Bright Start Project	100K-500K	Q1 2026	1.0	Awarded
14	Community Led Support Project	100K-500K	Q1 2026	1.0	Awarded

Awarded: Indirects (2/2)

Item No.	Project Scope/ Contract Description	Contract Value Range	Anticipated Contract Award - Quarter	Anticipated Contract Duration (Yrs)	Status
15	Tertiary Scholarship	100K-500K	Q1 2026	1.0	Awarded
16	Tullow Agri ventures Project	100K-500K	Q1 2026	1.0	Awarded
17	Community Water and Sanitation	100K-500K	Q1 2026	1.0	Awarded
18	Scholars Aid Project - Scholarship for SHS students from fishing communities	100K-500K	Q1 2026	1.0	Awarded
19	Fisherman's Anchor Project	100K-500K	Q1 2026	1.0	Awarded
20	Ricoh Printer Toners & Cartridges	<100K	Q2 2026	1.0	Awarded
21	Computer Accessories, Laptops and Docking stations and Monitors	100K-500K	Q2 2026	1.0	Awarded
22	Audio Visuals Maintenance & Parts replacement	<100K	Q2 2026	1.0	Awarded
23	Mobile Phones	100K-500K	Q2 2026	1.0	Awarded
24	Wellness intervention program	<100K	Q1 2026	1.0	Awarded
25	Football pitch maintenance & Changing room cleaning	<100K	Q1 2026	1.0	Awarded
26	Estate agency	<100K	Q1 2026	1.0	Awarded

Awarded: Capital

Item No.	Project Scope/ Contract Description	Contract Value Range	Anticipated Contract Award - Quarter	Anticipated Contract Duration (Yrs)	Status
1	Riser Base Gas Lift (RBGL) EPCI/T&I - Riser 9 Re-Termination	>5M	Q2 2026	1.0	Awarded
2	Provision of Seismic Processing Services	>1M-5M	Q3 2025	1.0	Awarded
3	Provision of Seismic QA/QC Support Services	100K-500K	Q3 2025	0.5	Awarded
4	Ongoing maintenance and spares for Metocean Buoy	>500K-1M	Q1 2026	1.0	Awarded
5	Abrasive water jet cutting services for cutting hole in turret	100K-500K	Q1 2026	0.6	Awarded
6	Supply of hang-off system, hose string and strainer and installation services for replacement of Seawater Lift pump (SWLP)-B	>500K-1M	Q1 2026	0.9	Awarded
7	Provision of grouting services for SWLP-B insert caisson	100K-500K	Q1 2026	0.6	Awarded
8	Provision of water jet cutting tool services	100K-500K	Q1 2026	0.6	Awarded
9	Provision of cutting of hypochlorite connector	100K-500K	Q1 2026	0.6	Awarded

Awarded:Logistics and Operations

Item No.	Project Scope/ Contract Description	Contract Value Range	Procurement Method	Anticipated Contract Award - Quarter	Anticipated Contract Duration (Yrs)	Status
1	Oil Custody Transfer and Subsea Sample Validation Services	>1M-5M	Competitive Tender	Q3 2025	3.0	Awarded
2	Outsourcing of Port Stevedore Labour	>1M-5M	Competitive Tender	Q3 2025	5.0	Awarded
3	Platform Support Vessel (Main Drilling Campaign)	>5M	Competitive Tender	Q3 2025	1.0	Awarded
4	Preservation Services	100K-500K	Competitive Tender	Q3 2026	3.0	Awarded
5	Ground Transportation Services (Cars & Drivers)	>1M-5M	Competitive Tender	Q4 2025	4.0	Awarded
6	Freight Forwarding & Customs Clearance	>5M	Competitive Tender	Q1 2026	3+1+1	Awarded


Item No.	Project Scope/ Contract Description	Contract Value Range	Procurement Method	Anticipated Contract Award - Quarter	Anticipated Contract Duration (Yrs)	Status
1	Licence: Digital Twin	>500K-1M	Sole Source	Q4 2025	2.0	Awarded
2	ICSS OEM Support	>1M-5M	Sole Source	Q1 2026	1.0	Awarded
3	Data Analysis for Marine Mammal Observations and Training Services	100K-500K	Sole Source	Q1 2026	3.0	Awarded

Deferred/Cancelled

Item No.	Project Scope/ Contract Description	Contract Value Range	Procurement Method	Anticipated Contract Award - Quarter	Anticipated Contract Duration (Yrs)	Status
Indirect	Group lamping replacement for Accra Office building	100K-500K	Competitive Tender	Q3 2025	0.2	Deferred
Indirect	Washroom facility with bio digester for contractors	<100K	Competitive Tender	Q3 2025	0.5	Deferred
Operations	Maximo SaaS Flex Solution	100K-500K	Sole Source	TBC	TBC	Cancelled
Logistics	Management of Handler 1	100K-500K	Competitive Tender	Q2 2026	5.0	Cancelled
Logistics	Fast Crew Boat	>5M	Competitive Tender	Q2 2026	5+2	Cancelled
Logistics	POB Travel Management Software License (e.g. iCAMS)	100K-500K	Competitive Tender	Q2 2026	5.0	Cancelled
Logistics	Onshore Cranes & Forklift Services	>5M	Competitive Tender	Q3 2026	3+1+1	Cancelled
Project & Engineering	Landing Platform for Fast Crew Boat	>5M	Competitive Tender	Q2 2026	1.0	Cancelled

2026 Procurement Outlook

For information only, may be subject to change, all data are estimates



Category	No of Scopes
Capital	8
Indirect	18
Operations	15
Logistics	6
	47

Capital: Wells/G&G

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
1	Provision of OCTG	>5m	Competitive Tender	Q4 2026	TBC	Tender in Progress
2	Provision on MODU	>5m	Competitive Tender	Q4 2026	2.5	Tender in Progress

Capital: Projects & Engineering

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
2	Multiphase Pumps	>5m	TBC	Q1 2027	3.0	Strategy

Capital: Subsea

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
1	Supply of Splitter Manifolds (Fabrication)	>5M	Competitive Tender	Q3 2026	3+1+1	Strategy
2	Supply of Steel Flying Leads	>5M	Competitive Tender	Q2 2026	3+1+1	Tender in progress
3	Metrology & Dimensional Control Survey Services	>5M	Competitive Tender	Q2 2026	3+1+1	Strategy
4	Electronic Distribution Unit (EDU) Build	>1M-5M	Competitive Tender	Q3 2026	3+1+1	Strategy

Operations

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
1	TEN O&M Transition Overarching Contracting	>5M	Competitive Tender	Q4 2026	3+1+1	Strategy
2	FPSO Offshore Manpower Services (Core Crew)	>5M	Competitive Tender	Q3 2026	3+1+1	Strategy
3	Engineering, Fabrication & Installation Services	>5M	Competitive Tender	Q1 2027	3+2	Strategy
4	Safety Equipment Maintenance	>1M-5M	Competitive Tender	Q4 2026	3+1+1	Strategy
5	Supply of Lubricants, Greases and CALM Buoy Consumables	>5M	Competitive Tender	Q4 2026	3+1+1	Strategy
6	Gas Compressors	>5M	Competitive Tender	Q1 2027	3+2	Strategy
7	Power Generation	>5M	Competitive Tender	Q1 2027	3+2	Strategy
8	Scaffolding Services	>5M	Competitive Tender	Q1 2027	3+2	Strategy
9	Fabric Maintenance Services & Composite Wrap	>5M	Competitive Tender	Q1 2027	3+2	Strategy
10	UPS System, Electrical Panels, and Switchboards	500K-1M	Competitive Tender	Q1 2027	3+1+1	Strategy
11	Pumps & Emergency Generator & HV/LV Motors	>5M	Competitive Tender	Q1 2027	3+1+1	Strategy
12	Chemicals (Commodity Supply)	>5M	Competitive Tender	Q3 2026	3+1+1	Tender in progress
13	Offshore Catering and Hotel Services	>5M	Competitive Tender	Q1 2027	3+1+1	Strategy
14	Chemicals (Speciality and Management Services)	>5M	Competitive Tender	Q3 2026	3+1+1	Tender in progress
15	IMR support for Jubilee FPSO CALM Buoy	>1M-5M	Sole Source	Q2 2027	5.0	Strategy
16	FPSO Tank Cleaning	>5M	Competitive Tender	Q3 2026	3+1+1	Tender in progress

Logistics

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
1	Marine Assurance / Marine Warranty	>1M-5M	Competitive Tender	Q2 2026	3+1+1	Strategy
2	Waste Management (Non-Haz, Haz and Norms)	>1M-5M	Competitive Tender	Q3 2026	3+1+1	Tender in progress
3	Cargo Carrying Units and Services	>1M-5M	Competitive Tender	Q4 2026	3+1+1	Tender in progress
4	Ports & Harbour Agency Services	>5M	Competitive Tender	Q4 2026	3+1+1	Strategy
5	Replacement AHTS Vessels (1x Standard AHTS and 1x IMR Light AHTS)	>5M	Competitive Tender	Q3 2026	3 years each	Tender in progress

Indirects - Facilities

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
1	Supply and Installation of HVAC System and replacement parts for Takoradi Office	100K-500K	Competitive Tender	Q3 2026	1.0	Tender in progress
2	Replacement of defective perimeter fence and barbed wire around the perimeter of the Pipe Yard	100K-500K	Competitive Tender	Q3 2026	1.0	Tender in progress
3	Office fit-out	>1M-5M	Competitive Tender	Q2 2026	1.0	Tender in progress
4	Office architectural design	100K-500K	Competitive Tender	Q2 2026	1.0	Tender in progress
5	Renovation emergency staircase	<100K	Competitive Tender	Q4 2026	0.6	Strategy
6	Replacement of datacenter UPS batteries	100K-500K	Competitive Tender	Q4 2026	0.6	Tender in progress

Indirects - HR Services

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
1	Contingent workforce and recruitment outsource services	>5M	Competitive Tender	Q3 2026	3.0	Strategy
2	Payroll Services	<100K	Competitive Tender	Q4 2026	2.0	Strategy
3	Immigration services	100K-500K	Competitive Tender	Q4 2026	2.0	Strategy
4	Employee background checks	<100K	Single source	Q2 2026	1.0	Strategy
5	Employer's liability insurance	<100K	Competitive Tender	Q3 2026	1.0	Strategy
6	Life insurance	100K-500K	Competitive Tender	Q3 2026	1.0	Strategy
7	Employee assessments	<100K	Single source	Q3 2026	1.0	Strategy
8	Business Essentials Training	<100K	Competitive Tender	Q4 2026	0.1	Strategy

Indirects- Information Security

Ref No	Project Description	Estimated Contract Sum (USD)	Procurement Method	Projected Contract Award Date	Contract Duration (yrs.)	Contracting Stage
1	Computer Accessories	<100K	Competitive Tender	Q2 2026	1.0	Strategy
2	Printers	<100K	Competitive Tender	Q2 2026	1.0	Strategy
3	Laptops	100K-500K	Competitive Tender	Q2 2026	1.0	Strategy
4	Docking stations and Monitors	100K-500K	Competitive Tender	Q2 2026	1.0	Strategy
5	Replacement of defective UPS batteries at Data Centre	100K-500K	Competitive Tender	Q3 2026	1.0	Strategy

About our supply chain



Partner with us

A strong supply chain is paramount to the success of Tullow as a whole. Whether you are an international supplier looking for...

Read more ▶



Sustainable supply chain

Suppliers are critical to our success as a business. We rely on suppliers to deliver key components of our operations.

Read more ▶



Local content

We work to maximise participation of local businesses within our supply chain to ensure the oil and gas sector creates...

Read more ▶

Hearing from our suppliers is vital to our business, please use the methods of communication outlined to get in touch with Tullow. We will find the best person for you to get in touch with...

Email us at: TullowGhanaStakeholderEngagement@tullowoil.com


Phone: +233 302 215 501



Coupa

Tullow uses Coupa for its Sourcing, Supplier Registration & Onboarding, Contract Management, and Post-Award Contract...

Read more ▶



Supply chain opportunities

View current opportunities for suppliers

Read more ▶



Supply chain contact details

Hearing from our suppliers is vital to our business.

Read more ▶

The background of the slide is a dark blue color with a repeating pattern of white geometric shapes, including squares, triangles, and wavy lines. The Tullow logo is in the top left corner.

TULLOW


Becoming a Tullow supplier, contract details, link to procurement plan

Delivered by

Otuko John-Teye

Supplier Registration

- Scan QR code for self-registration
- Email to Supplier.Registration@tulloil.com
- Visit Website



TULLOW in X TLW 13.54 GBP -2.00 GBP (-12.87%) Contact us

About Operations Sustainability Investors Media Careers

Home / About / Suppliers / Supply chain opportunities

Supply chain opportunities

View current opportunities for suppliers

◀ Back to Suppliers

Expressions of interest

Please use the form below to create a profile on our system and indicate interest in working with Tullow.

[New Supplier Registration Form](#)

[2026 Procurement Plan](#)



Engagement & Grievance Processes



Email: TullowGhanaStakeholderEngagement@tulloil.com



Phone: +233 302 215 501



Supplier Portal website: <https://www.tulloil.com/suppliers>

Confidential Reporting for Concerns Regarding Misconduct:



ComplianceLine by ETHICO




233 24 242 6213 (Ghana) or 0808-273-5264 (UK)



<https://app.mycompliancereport.com/report?cid=EC>

TULLOW

Thank you...



TULLOW

Tullow Ghana Limited

Plot No. 70

Off George Walker Bush Highway

North Dzorwulu, Accra

Tel: +233 (0) 302 215505

Web: www.tullowoil.com

